

CORRIGENDUM DATED 22ND AUGUST 2014 ISSUED FOR RFP NO SPMU/NRC/DIA/10/2014/1 Dated 05/08/2014.FOR DIGITIZED LEGACY DATA DEVELOPMENT (DLDD) UNDER NATIONAL REGISTER OF CITIZEN (NRC), ASSAM

Page No.	RFP Section	Existing Clause	To Be read as
8	3.2.3 (point h)	The application should be developed on either open source platform (Linux operating system – post gres SQL) or Microsoft platform with suitable database (preferably open source) and should run on all standard computers.	Application should be developed on open source or proprietary product / platform and should run on any operating system.
10	4	<p>Terms of Delivery and Payment:</p> <p>Payment Terms: - As per current practices, no advance payment is permissible. However, to ensure cash flow, commensurate with progress of the project and the deliverables, stage payment schedule may be suggested as follows.</p> <ol style="list-style-type: none"> I. 10% of the work order value on acceptance of Proof of Concept (POC) of application for transliteration and publication of existing DLD. II. 25% on 1 crore verified data with linked digital image file. III. 20% on Final Submission of all deliverables mentioned in section 3.1 to 3.4 IV. 15% on Installation of the software in all the LRRCR centres. V. 15% after 2 (two) months from Publication of Legacy Data. VI. 15% after 8 (eight) months from the publication of Legacy Data & completion of Maintenance period. 	<p>Terms of Delivery and Payment:</p> <p>Payment Terms: - As per current practices, no advance payment is permissible. However, to ensure cash flow, commensurate with progress of the project and the deliverables, stage payment schedule may be suggested as follows.</p> <ol style="list-style-type: none"> I. 10% of the work order value on acceptance of Proof of Concept (POC) of application for transliteration and publication of existing DLD. II. 25% on 1 crore verified data with linked digital image file. III. 30 % on final submission on all deliverables mentioned in section 3.1 to 3.4 IV. 15% on Installation of the software in all the LRRCR centres. V. 15% after 2 (two) months from Publication of Legacy Data. VI. 5% after 8 (eight) months from the publication of Legacy Data & completion of Maintenance period. <p>The verification of data shall be undertaken by a team from the department and the results will be shared with the Service Provider (SP).</p>

CORRIGENDUM DATED 22ND AUGUST 2014 ISSUED FOR RFP NO SPMU/NRC/DIA/10/2014/1 Dated 05/08/2014.FOR DIGITIZED LEGACY DATA DEVELOPMENT (DLDD) UNDER NATIONAL REGISTER OF CITIZEN (NRC), ASSAM

Page No.	RFP Section	Existing Clause	To Be read as
12	6.4 (i) Sl. No. 2	Combine Software and Data Handling Work Executed in North East India (Max 5 marks) One single order value 50 lakhs2 marks One single order more than 75 lakhs5 marks	Combine Software and Data Handling Work Executed in North East India (Max 5 marks) One single order value 25 lakhs2 marks One single order more than 50 lakhs5 marks
17	8.5	Rs. 5000/- per day penalty will be levied for delay of above work except for Sl. No. 1. Rights to terminate the contract are reserved with the Purchaser after giving Notice of 15 days. For Sl. No. 1 Rs. 100/- penalty will be levied per installation per day. Rs. 10,000/- per day penalty will be levied for delay of work after beyond the contract period. For every erroneous record found after submission of final product, Cost per record (Total amount of Contract value/Total no. of records digitized) will be deducted from the bidders.	<ul style="list-style-type: none"> • For Sl. no. 1, 2, 3 and 4 a penalty of Rs. 5,000/- per day will be levied for delay of every single day. For Sl no. 5 a penalty of Rs. 100/- will be levied per installation per day of delay. • Rs. 10,000/- per day penalty will be levied for delay of work after beyond the contract period. • For every erroneous record found after submission of final product, Cost per record (Total amount of Contract value/Total no. of records digitized) will be deducted from the bidders. • The maximum / upper limit of penalty imposition is 10% of the contract value. <p>Rights to terminate the contract are reserved with the Purchaser after giving Notice of 15 days.</p>

CORRIGENDUM DATED 22ND AUGUST 2014 ISSUED FOR RFP NO SPMU/NRC/DIA/10/2014/1 Dated 05/08/2014.FOR DIGITIZED LEGACY DATA DEVELOPMENT (DLDD) UNDER NATIONAL REGISTER OF CITIZEN (NRC), ASSAM

Page No.	RFP Section	Existing Clause	To Be read as																																										
21		<table border="1"> <thead> <tr> <th>Category</th> <th>Scope of Work</th> <th>Total Cost (INR)</th> </tr> </thead> <tbody> <tr> <td>A</td> <td>Imaging and Archiving</td> <td></td> </tr> <tr> <td>B</td> <td>Application for Transliteration , Translation and publication of DLD in Assamese and English including Normalization of existing DLD</td> <td></td> </tr> <tr> <td>C</td> <td>Linking Digital Images of original Legacy Data With DLD</td> <td></td> </tr> <tr> <td>D</td> <td>Installation of application for transliteration across 27 districts (Please mention Cost of Installation for 1500 LRCR offices) including maintenance for a period of 8 (eight) months from the date of publication of Legacy Data.</td> <td></td> </tr> <tr> <td>E</td> <td>Cost of Annual Maintenance Contract (AMC) for additional 2 (two) years.</td> <td></td> </tr> <tr> <td colspan="2" style="text-align: right;">Total(A+B+C+D)</td> <td></td> </tr> </tbody> </table>	Category	Scope of Work	Total Cost (INR)	A	Imaging and Archiving		B	Application for Transliteration , Translation and publication of DLD in Assamese and English including Normalization of existing DLD		C	Linking Digital Images of original Legacy Data With DLD		D	Installation of application for transliteration across 27 districts (Please mention Cost of Installation for 1500 LRCR offices) including maintenance for a period of 8 (eight) months from the date of publication of Legacy Data.		E	Cost of Annual Maintenance Contract (AMC) for additional 2 (two) years.		Total(A+B+C+D)			<table border="1"> <thead> <tr> <th>Category</th> <th>Scope of Work</th> <th>Total Cost (INR)</th> </tr> </thead> <tbody> <tr> <td>A</td> <td>Imaging and Archiving</td> <td></td> </tr> <tr> <td>B</td> <td>Application for Transliteration , Translation and publication of DLD in Assamese and English including Normalization of existing DLD</td> <td></td> </tr> <tr> <td>C</td> <td>Data Entry, Linking and Auditingof Digital Images of original Legacy Data With DLD</td> <td></td> </tr> <tr> <td>D</td> <td>Installation of application for transliteration across 27 districts (Please mention Cost of Installation for 1500 LRCR offices) including maintenance for a period of 8 (eight) months from the date of publication of Legacy Data.</td> <td></td> </tr> <tr> <td>E*</td> <td>Cost of Annual Maintenance Contract (AMC) for additional 2 (two) years.</td> <td></td> </tr> <tr> <td colspan="2" style="text-align: right;">Total(A+B+C+D)</td> <td></td> </tr> </tbody> </table> <p>* The cost shall not be considered for financial bid evaluation.</p>	Category	Scope of Work	Total Cost (INR)	A	Imaging and Archiving		B	Application for Transliteration , Translation and publication of DLD in Assamese and English including Normalization of existing DLD		C	Data Entry, Linking and Auditing of Digital Images of original Legacy Data With DLD		D	Installation of application for transliteration across 27 districts (Please mention Cost of Installation for 1500 LRCR offices) including maintenance for a period of 8 (eight) months from the date of publication of Legacy Data.		E*	Cost of Annual Maintenance Contract (AMC) for additional 2 (two) years.		Total(A+B+C+D)		
Category	Scope of Work	Total Cost (INR)																																											
A	Imaging and Archiving																																												
B	Application for Transliteration , Translation and publication of DLD in Assamese and English including Normalization of existing DLD																																												
C	Linking Digital Images of original Legacy Data With DLD																																												
D	Installation of application for transliteration across 27 districts (Please mention Cost of Installation for 1500 LRCR offices) including maintenance for a period of 8 (eight) months from the date of publication of Legacy Data.																																												
E	Cost of Annual Maintenance Contract (AMC) for additional 2 (two) years.																																												
Total(A+B+C+D)																																													
Category	Scope of Work	Total Cost (INR)																																											
A	Imaging and Archiving																																												
B	Application for Transliteration , Translation and publication of DLD in Assamese and English including Normalization of existing DLD																																												
C	Data Entry, Linking and Auditing of Digital Images of original Legacy Data With DLD																																												
D	Installation of application for transliteration across 27 districts (Please mention Cost of Installation for 1500 LRCR offices) including maintenance for a period of 8 (eight) months from the date of publication of Legacy Data.																																												
E*	Cost of Annual Maintenance Contract (AMC) for additional 2 (two) years.																																												
Total(A+B+C+D)																																													
	Additional Clause:		<p>Project Deliverables</p> <ol style="list-style-type: none"> 1) Project Management plan. 2) SRS 3) HLD 4) Data Base and ER- Design 																																										

CORRIGENDUM DATED 22ND AUGUST 2014 ISSUED FOR RFP NO SPMU/NRC/DIA/10/2014/1 Dated 05/08/2014.FOR DIGITIZED LEGACY DATA DEVELOPMENT (DLDD) UNDER NATIONAL REGISTER OF CITIZEN (NRC), ASSAM

Page No.	RFP Section	Existing Clause	To Be read as																																				
Page No. 2		LAST DATE & TIME OF RECEIPT OF BID : 28-August-2014 by 2:00 PM. TIME & DATE OF OPENING OF BID (TECHNICAL BID) : 29-August-2014 at 3:00 PM.	LAST DATE & TIME OF RECEIPT OF BID : 28-August-2014 by 2:00 PM. TIME & DATE OF OPENING OF BID (TECHNICAL BID) : 28-August-2014 at 4:00 PM. Technical Presentation & POC : 29-August-2014 & 30-August-2014																																				
Page No. 9	3.3	The completion period for imaging and archiving will be 60(sixty) days from the date of issue of the work order.	The completion period for imaging and archiving will be 75 (Seventy Five) days from the date of issue of the work order.																																				
Page no. 16 & 17	8.5	<table border="1"> <thead> <tr> <th>Sl.No.</th> <th>Work to be done</th> <th>Duration(from the date of issue of work order)</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Digital Imaging and Archiving</td> <td>25 days</td> </tr> <tr> <td>2</td> <td>POC of Application for transliteration</td> <td>15 days</td> </tr> <tr> <td>3</td> <td>Submission of Final Application or transliteration</td> <td>25 days</td> </tr> <tr> <td>4</td> <td>Linking of Digital Images of Legacy Data with existing DLD</td> <td>60 days</td> </tr> <tr> <td>5</td> <td>Installation of Application for transliteration across 27 districts</td> <td>Within 30 days or date to be notified separately</td> </tr> </tbody> </table>	Sl.No.	Work to be done	Duration(from the date of issue of work order)	1	Digital Imaging and Archiving	25 days	2	POC of Application for transliteration	15 days	3	Submission of Final Application or transliteration	25 days	4	Linking of Digital Images of Legacy Data with existing DLD	60 days	5	Installation of Application for transliteration across 27 districts	Within 30 days or date to be notified separately	<table border="1"> <thead> <tr> <th>Sl.No.</th> <th>Work to be done</th> <th>Duration(from the date of issue of work order)</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Digital Imaging and Archiving</td> <td>35 days</td> </tr> <tr> <td>2</td> <td>POC of Application for transliteration</td> <td>15 days</td> </tr> <tr> <td>3</td> <td>Submission of Final Application or transliteration</td> <td>30 days</td> </tr> <tr> <td>4</td> <td>Linking of Digital Images of Legacy Data with existing DLD</td> <td>75 days</td> </tr> <tr> <td>5</td> <td>Installation of Application for transliteration across 27 districts</td> <td>Within 30 days or date to be notified separately</td> </tr> </tbody> </table>	Sl.No.	Work to be done	Duration(from the date of issue of work order)	1	Digital Imaging and Archiving	35 days	2	POC of Application for transliteration	15 days	3	Submission of Final Application or transliteration	30 days	4	Linking of Digital Images of Legacy Data with existing DLD	75 days	5	Installation of Application for transliteration across 27 districts	Within 30 days or date to be notified separately
Sl.No.	Work to be done	Duration(from the date of issue of work order)																																					
1	Digital Imaging and Archiving	25 days																																					
2	POC of Application for transliteration	15 days																																					
3	Submission of Final Application or transliteration	25 days																																					
4	Linking of Digital Images of Legacy Data with existing DLD	60 days																																					
5	Installation of Application for transliteration across 27 districts	Within 30 days or date to be notified separately																																					
Sl.No.	Work to be done	Duration(from the date of issue of work order)																																					
1	Digital Imaging and Archiving	35 days																																					
2	POC of Application for transliteration	15 days																																					
3	Submission of Final Application or transliteration	30 days																																					
4	Linking of Digital Images of Legacy Data with existing DLD	75 days																																					
5	Installation of Application for transliteration across 27 districts	Within 30 days or date to be notified separately																																					

Sd/-
(Prateek Hajela, IAS)
Commissioner & Secretary to the Government of Assam
Political Department &
State Coordinator, NRC, Assam.